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        26 May 2004 
 
The site visit conducted on 25 May 2004 included a question/answer period.  The 
following is documentation of questions and responses. 
 
Q.  Bid schedule.  If the work for a particular line item is not executed during the 
contract, would the Contractor still get paid for that line item?   
A.  The bid schedule is lump sum for the Base Contract and Option 1, 2, 3, and 5, for 
which the Contractor would be paid the lump sum bid price.  Option 4 line items are unit 
price, so payment would be based on actual quantities. 
 
Q.  Option 4, general.  How would the completion of the Base Contract or Option work 
be handled if Option 4 was exercised? 
A.  Currently there is nothing in the contract to address this issue.  The only contract 
mechanism would be a modification to the contract to address any work required to 
complete the work but not covered in the existing contract. 
 
Q.  General.  How would structural modifications to the stilling basin be addressed? 
A.  There are no requirements in the contract for structural modifications to the stilling 
basin. 
 
Q.  General.  Is there any piezometric data available for the area around the stilling basin? 
A.  There are two piezometers adjacent to the stilling basin, and data will be provided by 
amendment to the contract. 
 
Q.  Option 5, general.  Where in the contract is PCB abatement covered? 
A.  The specifications will be reviewed and a response will be forthcoming.  
Further Response upon Investigation:  References to the PCB abatement are included 
in the Bid Schedule, Item 0006, Option 5, and in Specifications SECTION 13280 
Asbestos Abatement. 
 
Q.  Section 1110, paragraph 1.2.3.4 Downstream Water Quality Discharge Requirement.  
Are there any requirements for downstream water quality discharges during the 3 days 
allowed for dewatering equipment setup? 
A.  No.  The 3-day maximum for no releases is intended to minimize impacts to 
downstream wildlife. 
 
Q.  Section 1110, paragraph 1.2.3.4.  Is the 15 cubic feet per second discharge 
requirement from 1 April through 30 September a minimum or a maximum? 
A.  That is THE discharge requirement.  If releases will be made through the outlet works 
to meet the discharge requirement, the control gates will be adjusted as required to 
maintain the required discharge.  The Corps of Engineers will maintain the control gates 
at all times. 
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Q.  Staging Area, general.  Can material be stored on both sides of the stilling basin area? 
A.  Sheet C-3, Aerial Photo Site Plan was referenced.  The drawing shows a designated 
staging and materials storage area.  There are smaller areas within the construction limits 
that could be utilized for short term storage of equipment and materials, however the 
intent is to minimize this practice due to interference with the adjacent campground. 
 
Q.  General.  What is the intended schedule for award and notice to proceed for the 
contract?   
A.  The intent is for the Corps of Engineers to issue award and expedite notice to 
proceed.  The Contractor should be prepared for this and have required submittals in 
order in anticipation of this.  The project will be required to move quickly to meet the 
requirements of Amendment 1.   
 
Q.  HUBZone Contractor, general.  Does a registered HUBZone Contractor receive a 
10% evaluation preference? 
A.  This needed to be evaluated so a response was deferred. 
Further Response upon Investigation:  Reference Section 0700, 52.219-4  NOTICE 
OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS 
CONCERNS (JAN 1999).   
 
Q.  Contact information for the local electrical company? 
A.   
 
Electric Company Contact: 
Rolling Hills Electric 
POB 125 
Ellsworth, KS. 67439 
1.800.530.5572 
 


